JOB  SAMPLE
WORK BRANCH CIRCUIT

PRICING SHEET

DATE
SHEET #

12/30/03
S1

MATERIAL DESCRIPTION

QUANTITY

MATERIAL
PRICE

MATERIAL
EXTENSION

LABOR
UNIT

LABOR
EXTENSION

1/2" EMT

#12 THHN

4" SQUARE BOX

15A DUPLEX RECEPTACLE
RED WIRE NUTS
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18.50
68.65
0.85
125
0.05
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46.25
85.81
10.20
15.00
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5.00
0.25
0.25
0.02
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7.50
6.25
3.00
3.00
0.90

TOTALS

$159.51

20.65
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RECAP SHEET

JOB NAME SAMPLE DATE 12/30/03
ADDRESS 123 MAIN EST # 1
SHEET
NUMBER DESCRIPTION OF WORK MATERIAL LABOR
1 BRANCH CIRCUIT $159.51 20.65
2 LIGHTING $240.00 16.00
3
4
5
6
7
8
9
10
11
12
13
14
15
16
17
18
19
20
21
22
23
24
25
26
27
28
29
30
SUBTOTAL MATERIAL COST & LABOR $399.51 36.65
MATERIAL QUOTATIONS MISCELLANEOUS MATERIAL & LABOR $25.00 2.00
MATERIAL QUOTATIONS
SUBTOTAL MATERIAL COST $424.51
5 % SALES TAX $21.23
TOTAL MATERIAL COST $870.25
TOTAL LABOR HOURS 38.65
AVERAGE LABOR RATE $42.00
TOTAL LABOR COST $1,623.30
MATERIAL QUOTATIONS
SUMMARY
LABOR COST $1,623.30
DIRECT JOB COST MATERIAL COST $870.25
DIRECT JOB COST
PRIME COST $2,493.55
15 % OVERHEAD $374.03
NET COST $2,867.58
10 % PROFIT $286.76
SUBTOTAL $3,154.34
% BONDING COST
TOTAL JOB COST SELLING PRICE $3,154.34
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BRANCH CIRCUIT TAKE-OFF

JOB NAME SAMPLE
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56
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14
TOTALS
183 7 13 24 12 97 8 117 30
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CONDUIT & WIRE TAKE-OFF

JOB NAME SAMPLE
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230 125 18 110 85
55 74 25 62 90
63 62 230 110
45 145
560
324
TOTALS
1,277 261 43 547 285
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FEEDER SCHEDULE JOB NAME  SAMPLE
FEEDER FROM TO DISTANCE CONDUIT CONDUIT CABLE GROUND CABLE
NUMBER SIZE TYPE SIZE SIZE TYPE
F1 MSWBD LPA 215 212 PVC #4/0 #2 THHN
F2 MSWBD LPB 215 212 PVC #4/0 #2 THHN
F3 MSWBD LPC 215 212 PVC #4/0 #2 THHN
F4 MSWBD LPD 215 2 EMT #2/0 #4 THHN
F5 MSWBD LPE 215 2 EMT #2/0 #4 THHN
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RESIDENTIAL ESTIMATING & TAKE-OFF

JOB NAME

ADDRESS

SAMPLE

123 MAIN

DATE 12/30/03

EST# 1

DESCRIPTION

QTY COST EA

EXTENSION

DESCRIPTION

QTY

COST EA

EXTENSION

15 AMP DUPLEX RECPT

15 AMP DUPLEX RECPT WP
15 AMP DUPLEX RECPT GFI
15 AMP RECPT 230V

20 AMP DUPLEX RECPT

20 AMP DUPLEX RECPT WP
20 AMP DUPLEX RECPT GFI
20 AMP RECPT 230V
DRYER RECPT 30 AMP
RANGE RECPT 50 AMP
RANGE CONNECTION 50 AMP

1-POLE SWITCH 15 AMP
3-WAY SWITCH 15 AMP
4-WAY SWITCH 15 AMP
1-POLE SWITCH 20 AMP
3-WAY SWITCH 20 AMP
4-WAY SWITCH 20 AMP
600 WATT DIMMER

1000 ATT DIMMER

LIGHTING OUTLET CEILING
LIGHTING OUTLET WALL

DISPOSAL CONNECTION
DISHWASHER CONNECTION
EX FAN CONNECTION

EX FAN FURNISH & CONNECT
EX FAN DUCT INSTALL

HOOD FAN CONNECTION
HOOD FAN FURNISH-INSTALL
HOOD FAN DUCT & INSTALL

FURNACE CONNECTION
AC UNIT 30 AMP

AC UNIT 60 AMP
THERMOSTAT HEAT ONLY
THERMOSTAT HEAT/COOL

115 $65.00
8 $67.00
9 $72.00

2 $95.00

1 $185.00
1 $260.00

36 $42.00
12 $85.00

6 $125.00

$7,475.00
$536.00
$648.00

$190.00

$185.00
$260.00

$1,512.00
$1,020.00

$750.00

DOOR CHIME UNIT
DOOR CHIME BUTTON
SMOKE DETECTOR

$175.00

$175.00

TOTAL PART 2

$175.00

SUMMARY

TOTAL FROM PART 1
TOTAL FROM PART 2
FIXTURE ALLOWANCE
PERMIT COST

$12,576.00
$175.00

TOTAL PART 1

$12,576.00

GRAND TOTAL

$12,751.00
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JOB COST LABOR

JOB NAME SAMPLE JOoB# 1
ESTIMATED HOURS 100.00 ESTIMATED BY FGT

DATE EMPLOYEE'S NAME HOURS HOURS TO % RATE LABOR COST LABOR COST
DATE EXTENSION TO DATE
12/15/03 |HARRY 8.00 8.00 8.00% $42.00 $336.00 $336.00
12/15/03 |JOHN 8.00 16.00 16.00% $42.00 $336.00 $672.00
12/15/03 |TOM 8.00 24.00 24.00% $42.00 $336.00 $1,008.00
12/15/03 |HARMON 8.00 32.00 32.00% $33.00 $264.00 $1,272.00
12/15/03 |CLIDE 8.00 40.00 40.00% $26.00 $208.00 $1,480.00
12/16/03 |HARRY 8.00 48.00 48.00% $42.00 $336.00 $1,816.00
12/16/03 |JOHN 8.00 56.00 56.00% $42.00 $336.00 $2,152.00
12/16/03 |TOM 8.00 64.00 64.00% $42.00 $336.00 $2,488.00
12/16/03 |HARMON 8.00 72.00 72.00% $33.00 $264.00 $2,752.00
12/16/03 |CLIDE 8.00 80.00 80.00% $26.00 $208.00 $2,960.00

TOTALS 80.00 80.00% $2,960.00
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JOB COST MATERIAL

JOB NAME SAMPLE

JOB# 123

ESTIMATED MATERIAL COST $1,520.00 ESTIMATED BY FGT
DATE DESCRIPTION VENDER INVOICE # MATERIAL COSTTO %
COST DATE USED
12/20/03 |CONDUIT WIRE BIXES SMITH SUPPLY 6532 $427.86 $427.86 28.15%
12/22/03 |LIGHTING FIXTURES BELCO 123654 $677.35 $1,105.21 72.71%
12/23/03 |DEVICES AND TRIM PLATES SMITH SUPPLY 6623 $226.61 $1,331.82 87.62%

UNDER (OVER) COST $188.18
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